AGREEMENT BETWEEN THE COUNTY OF SANTA CLARA AND THE CITY OF CUPERTINO RELATING TO RESURFACING OF BLANEY AVENUE

This is an agreement between the County of Santa Clara, State of California, (County), and the City of Cupertino (City), to resurface Blaney Avenue between Junipero Serra Freeway (Route 280) and Forest Avenue!

It is agreed between the parties as follows:

1. Preparation of Plans and Specifications

County shall prepare and submit to City for approval the contract documents for the resurfacing of the above-mentioned streets.

Upon approval by City, aCounty shall advertise the project for bid and shall award a contract to be supervised to completion by County.

2. City's Share of Cost

The "total construction cost" is the sum of the "construction cost" and the construction inspection cost of said project.

As used in this agreement, the term "construction cost" shall mean the total of all costs incurred and expenditures made by County in connection with project, including engineering costs and expenses, costs and expenses of preparing plans and specifications, publication, advertising and printing, cost of construction contract, cost of extra work and materials in connection with such work authorized by County and City, but excluding the costs and expenses for construction inspection. The "construction cost" is estimated to be Eleven Thousand Six-Hundred Dollars (\$11,600.00). The construction inspection cost shall be fifteen percent (15%) of the "construction cost".

Within thirty (30 days) after approval by City of the contract documents, City shall pay to County the sum of Thirteen Thousand Two-Hundred Dollars (\$13,200), which is the amount presently estimated by County to be the "total construction cost" of the project as located within the incorporated area of City.

3. Insurance

County shall require any contractor awarded a contract for any portion of the project to secure and maintain in full force and effect at all times during the construction of the project and until the project is accepted by County, public liability and property damage insurance in forms and limits of liability satisfactory and acceptable to both City and County, insuring the City and County and their respective officers and employees from and against any claim, loss, liability, cost or expense arising out of or in any way connected with the construction of the project.

The aforementioned policy shall contain a provision that the insurance afforded thereby to City and County and their respective officers and employees shall be primary insurance to the full limits of liability of the policy and that if the City or County or their respective officers and employees have other insurance against a loss covered by such policy that other insurance shall be excess insurance only.

4. Final Accounting

Upon completion of the project, County shall submit to City a final accounting of the "total construction cost". In the event this final accounting shows that the sum advanced to County by City as required in paragraph 2 of this agreement is less than the total construction cost for improving the above-mentioned streets, City shall pay County the difference within sixty (60) days from receipt of the final accounting. However, in the event this final accounting shows that the sum advanced to County is more than the total construction cost, County shall return the difference to City within sixty (60) days.

5. Records and Accounts

5. County shall keep, maintain and render available for inspection by City or its authorized representatives records and books which will provide a complete and accurate account of all costs, fees, and expenditures made by County on construction costs of the project.

6. Termination

This agreement shall terminate on December 1, 1973 if County has not awarded a contract for construction of the above-mentioned project prior to that date. In the event of such a termination, County shall refund to City all sums advanced under paragraph 2 of this agreement.

IN WITNESS WHEREOF, THE PARTIES HERETO HAVE EXECUTED THIS AGREEMENT ON:

September 17, 1973

By City of Cupertino

OCT 23 1973

By County

ATTEST: DONALD M. RAINS, Clerk Board of Supervisors

> F. Voecks Assistant Clerk

COUNTY OF SANTA CLARA

Chairman, Board of Supervisors County of Santa Clara, State of

California

APPROVED AS TO FORM:

Assistant/Benty Country Counsel

CITY OF CUPERTANO

Mayor

APPROVED AS TO FORM:

City Attorney

RESOLUTION NO. 3544

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF CUPERTINO AUTHORIZING THE EXECUTION OF AN AGREEMENT BETWEEN THE COUNTY OF SANTA CLARA AND THE CITY OF CUPERTINO RELATIVE TO RESURFACING OF BLANEY AVENUE

WHEREAS, there has been presented to the City Council an agreement by and between the County of Santa Clara and the City of Cupertino calling for the County to perform the resurfacing of Blaney Avenue between Junipero Serra Freeway (Route 280) and Forest Avenue; and

WHEREAS, the terms and conditions of said agreement have been approved by the Director of Public Works and the City Attorney;

NOW, THEREFORE, BE IT RESOLVED, that the Mayor and the City Clerk are hereby authorized to execute the agreement herein referred to in behalf of the City of Cupertino.

PASSED AND ADOPTED at a regular meeting of the City Council of the City of Cupertino this 17th day of September, 1973, by the following vote:

AYES: Councilmen - Frolich, Jackson, Sparks, Irwin

NOES: Councilmen - None

ABSENT: Councilmen - Meyers

APPROVED:

/s/ Keith E. Irwin
Mayor, City of Cupertino

ATTEST:

/s/ Wm. E. Ryder City Clerk

THIS IS TO CERTIFY THAT THE WITHIN INSTRUMENT IS A TRUE AND CORRECT COPY OF THE ORIGINAL ON FILE IN THIS OFFICE.

ATTEST South 27, 19 73

BY Collan Cannon

Deputy

1	ř	۰	•	

No		
Јов No.		
Change	Order No.	

BOARD OF SUPERVISORS SANTA CLARA COUNTY

DATE.	October	24,	1973	

	ost snaring ontract was awarded-or-chang	e order was approved by the
Board of Supervisors	at a meeting held:	
	**************************************	October 23 , 19 73
Project to be charged	Resurfacing of Bland	ey Avenue
For the amount of \$	See Agreement	**************************************
Contractor 10300	See Agreement f Cupertino Torra Avenue, Cupertin	0 95014
Completion Date	See Agreement	######################################
Budget Item	·	(for Controller's use

DONALD M. RAINS Clerk of the Board

dgh

WHITE ---- CONTROLLER FILE FILE GOLD. ROD PUBLIC WORKS

October 23, 1973

City Clerk City of Cupertino 10300 Torre Avenue Cupertino, California 95014

Subject: Agreement with the City of Cupertino Relating to Resurfacing of Blaney Avenue

Dear Sir:

Enclosed you will find a fully executed copy of the subject Agreement between the County of Santa Clara and the party named above. The Board of Supervisors at its regularly scheduled meeting on October 23, 1973 approved this Agreement on behalf of the County.

The enclosed copy is for your records.

Very truly yours,

BOARD OF SUPERVISORS Donald M. Rains, Clerk

Byı

Deputy Clerk

DMR/dgh Enclosure

cc: Public Works - Engineering

County of	Santa	Cla
California		

TRANSMITTAL	MEMORANDUM
T 1/4 274 C 1 T T T T T T T T T	11211014112011

S.D

Page 1 of 1

DATE: October 10, 1973

FOR:

BOARD OF SUPERVISORS AGENDA OF

October 23

FROM:

MONTINI, PUBLIC WORKS, ENGR.

TITLE:

COST SHARING AGREEMENT BETWEEN COUNTY AND CITY OF CUPERTINO

REGARDING RESURFACING OF A PORTION OF BLANEY AVE.

DESCRIPTION:

The attached agreement provides for full payment by the City of Cupertino for the resurfacing of Blaney Ave. between Junipero Serra Freeway (Route 280) and Forest Avenue.

This area is entirely within the city limits of Cupertino. It is proposed that this work be included in a larger resurfacing contract which the County will advertise and award in the near future. This larger contract will cover resurfacing at a number of various locations in the County. There will be no additional cost to the County to include the above resurfacing in our contract.

Approval is recommended.

Upon execution by the Board of Supervisors, please forward one fully executed copy to the City of Cupertino for their files.

LM:LJM:fm

attachments

IMAPPROVED:	JAMES POTT	HOWARD CAMPEN
AGENDA DATA:	DATE:	_ BOARD ACTION:
755 REV 2/73		

